

ETALIN HYDRO ELECTRIC POWER COMPANY LTD. (EHEPCL)
PQ. No.: EHEPCL/PQ-001/2014/Package-2 Dated 18.07.2014

Amendment No. PQ-001/PKG-2/01 Dated 19.09.2014

Sl. No.	PQ Criteria reference Clause	Amended/ to be read as
P-2-1	<p>3.3.1.2 Civil Works b. Specific Experience: 2. Tunnel (i)</p> <p>Completion of a lined pressure tunnel of minimum finished diameter of 9m and 5km long with average heading/full face excavation progress of at least 50m per month from one face for 1500 m length</p>	<p>3.3.1.2 Civil Works b. Specific Experience: Tunnel 1.(i)</p> <p>" Completion of lined water tunnel of minimum finished diameter of 9m with average heading /full face excavation progress of atleast 50 m per face from one face for 500 m length".</p>
P-2-2	<p>3.3.1.2 Civil Works Specific Experience: Tunnel</p> <p>Average concrete lining (overt) progress of minimum 100m per month from one tunneling face in a tunnel of minimum 9m finished diameter.</p>	<p>3.3.1.2 Civil Works b. Specific Experience: 2. Tunnel (ii)</p> <p>"Average concrete lining (overt) progress of minimum 70m per month from one tunneling face in a tunnel of minimum 9m finished diameter".</p>